DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/03/08
PAGE 002 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE CONVERSION ROADS I, SOUTH, 2009
CALL ORDER 002 CONTRACT 1ID 29-069-01.01 COUNTIES SUSSEX
LETTING DATE 09/09/08 DISTRICT
STATE/FEDERAL AID NO: 29-069-01 CONTRACT TIME 90 CALENDAR DAYS
CONTRACT DESCRIPTION TO BE DETERMINED PROJECT (S) 29-069-01
CONVERSION ROADS I, SOUTH, 2009 29-069-01
29-069-01
OTHERS
SET-ASIDE
VENDOR RANKING Contract was awarded on 10/03/08 to vendor GEORGE & LYNCH INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 2,349,176.98 88.6066% 100.0000%
1 GEORGE & LYNCH INC, MR. JEFFERY L. NORMAN, DOVER, DE, 19901 S 2,651,243.20 100.0000% 112.8584%
2 DAVID A BRAMBLE INC, P O BOX 419, CHESTERTOWN, MD, 21620 $ 2,724,434.48 102.7606% 115.9740%
3 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804 S 2,732,665.85 103.0711% 116.3244%
4 PENNSY SUPPLY INC/DBA TILCON DELAWARE, P O BOX 858, DOVER, DE, 19903 S 2,747,043.12 103.6134% 116.9364%
5 A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331 S 2,889,187.03 108.9748% 122.9872%
6 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 S 2,928,271.88 110.4490% 124.6510%
7 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 S 2,956,738.68 111.5227% 125.8627%
8 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 S 3,007,777.00 113.4478% 128.0354%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
777777777777777777777777777777777777777777 o
SECTION 0001 Category 0001
| | |
0010 209006 190.000 cCY | 30.00000 5700.00 | 36.55000 6944.50 | 20.00000 3800.00
BORROW, TYPE F | | |
0020 211002 1690.000 LF | 3.00000 5070.00 | 0.52000 878.80] 0.55000 929.50
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(GUARDRAIL) | | |
0030 302005 522.000 TON | 50.00000 26100.00 | 51.10000 26674.20 | 40.00000 20880.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0040 302008 260.000 CY | 120.00000 31200.00| 73.42000 19089.20] 70.00000 18200.00
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0050 401644 23984.000 TON | 65.00000 1558960.00 | 80.48000 1930232.32] 89.00000 2134576.00
SUPERPAVE, TYPE C HOT-MIX, 115 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0060 401666 320.000 TON | 80.00000 25600.00 | 92.78000 29689.60 | 118.00000 37760.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |



PREFORMED RETROREFLECTIVE THERMOPLASTIC

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/03/08
PAGE 002 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : CONVERSION ROADS I, SOUTH, 2009
CALL ORDER : 002 CONTRACT 1ID 29-069-01.01 COUNTIES : SUSSEX
LETTING DATE : 09/09/08 DISTRICT
SET-ASIDE
| ( 0 ) I ( 1 | ( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0070 401669 885.000 TON | 60.00000 53100.00| 80.90000 71596 .50 80.00000 70800.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, WEDGE | | |
0080 401696 275.000 TON | 50.00000 13750.00| 29.20000 8030.00] 25.00000 6875.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0090 406001 14598.000 SYIN | 3.00000 43794.00 | 1.28000 18685.44 | 1.30000 18977.40
HOT-MIX PATCHING | | |
0100 710001 2.000 EACH | 1200.00000 2400.00] 770.00000 1540.00] 1000.00000 2000.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0110 720050 1490.000 LF | 20.00000 29800.00] 20.30000 30247.00] 20.50000 30545.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | |
0120 720585 4.000 EACH | 2500.00000 10000.00| 2346.00000 9384.00] 2370.00000 9480.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
1 | | |
0130 732508 3920.000 TON | 35.00000 137200.00| 27.44000 107564.80| 10.00000 39200.00
TOPSOIL, MODIFIED | | |
0140 734013 38035.000 SY | 0.25000 9508.75] 0.23000 8748.05] 0.23000 8748.05
PERMANENT GRASS SEEDING, DRY GROUND | | |
0150 735534 38035.000 SY | 0.50000 19017.50| 0.51000 19397.85| 0.45000 17115.75
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0160 742502 2695.000 HOUR | 32.85000 88530.75| 32.85000 88530.75| 32.85000 88530.75
FLAGGER, SUSSEX COUNTY, STATE | | |
0170 742516 476.000 HOUR | 47.63000 22671.88]| 47.63000 22671.88]| 47.63000 22671.88
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0180 748015 446 .000 SF | 10.00000 4460.00] 4.16000 1855.36| 8.20000 3657.20
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0190 748019 18105.000 LF | 0.20000 3621.00] 0.21000 3802.05] 0.15000 2715.75
TEMPORARY MARKINGS, PAINT, 4" | | |
0200 748506 103180.000 LF | 0.32000 33017.60] 0.36000 37144.80] 0.38000 39208.40
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0210 748541 600.000 LF | 3.00000 1800.00] 1.04000 624.00] 2.10000 1260.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, 4" | | |
0220 748542 600.000 LF | 6.00000 3600.00] 1.56000 936.00] 3.15000 1890.00
| | |
| | |

PAVEMENT MARKINGS, 6"



CONTRACT TITLE : CONVERSION ROADS I,
CALL ORDER : 002

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
SOUTH, 2009
CONTRACT ID : 29-069-01.01

COUNTIES : SUSSE

DATE : 10/03/08
PAGE : 002 -3

X

LETTING DATE : 09/09/08 DISTRICT
SET-ASIDE
[ ( 0o ) [ ( 1 ) [ ( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——————
0230 758000 23.000 SY | 25.00000 575.00] 36.90000 848.70] 100.00000 2300.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0240 761001 3254.000 sSY | 12.00000 39048.00] 9.86000 32084.44)| 7.30000 23754.20
BUTT JOINTS, HOT MIX | | |
0250 762001 4133.000 LF | 2.50000 10332.50| 3.12000 12894.96 | 1.20000 4959.60
SAW CUTTING, HOT MIX | | |
0260 762002 40.000 LF | 8.00000 320.00] 13.70000 548.00] 10.00000 400.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0270 763000 LUMP | 85000.00000 85000.00| 58000.00000 58000.00| 80000.00000 80000.00
INITIAL EXPENSE | |
0280 763500 LUMP | 85000.00000 85000.00| 102600.00000 102600.00| 33200.00000 33200.00
MAINTENANCE OF TRAFFIC | | |
SECTION TOTALS | S 2,349,176.98]| S 2,651,243.20] S 2,724,434.48
—————————————————————————————————————————— ——_————
CONTRACT TOTALS | S 2,349,176.98]| S 2,651,243.20] S 2,724,434.48
DBE GOALS | 0 S| S| S




CONTRACT TITLE : CONVERSION ROADS I,
CALL ORDER : 002

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
SOUTH, 2009
CONTRACT ID : 29-069-01.01

COUNTIES : SUSSEX

DATE
PAGE

10/03/08
002 -4

LETTING DATE : 09/09/08 DISTRICT
SET-ASIDE
| ( 3 ) I ( 4 ) I ( 5 )
| HARMONY CONSTRUCTION INC |PENNSY SUPPLY INC/DBA TILCON |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
SECTION 0001 Category 0001
| | |
0010 209006 190.000 CY | 36.88000 7007.20] 23.11000 4390.90] 35.50000 6745.00
BORROW, TYPE F | | |
0020 211002 1690.000 LF | 0.55000 929.50] 0.50000 845.00] 2.25000 3802.50
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(GUARDRAIL) | | |
0030 302005 522.000 TON | 36.75000 19183.50| 45.74000 23876.28]| 63.50000 33147.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0040 302008 260.000 cCY | 64.50000 16770.00| 73.46000 19099.60| 115.00000 29900.00
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0050 401644 23984.000 TON | 87.05000 2087807.20] 86.60000 2077014.40] 90.60000 2172950.40
SUPERPAVE, TYPE C HOT-MIX, 115 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0060 401666 320.000 TON | 95.05000 30416.00] 124.42000 39814.40] 110.00000 35200.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0070 401669 885.000 TON | 88.45000 78278.25] 87.00000 76995.00| 99.65000 88190.25
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, WEDGE | | |
0080 401696 275.000 TON | 25.00000 6875.00] 42.00000 11550.00| 29.00000 7975.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0090 406001 14598.000 SYIN | 2.15000 31385.70] 1.62000 23648.76| 1.05000 15327.90
HOT-MIX PATCHING | | |
0100 710001 2.000 EACH | 1295.00000 2590.00] 989.68000 1979.36| 1255.00000 2510.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0110 720050 1490.000 LF | 21.00000 31290.00] 19.50000 29055.00] 21.25000 31662.50
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | |
0120 720585 4.000 EACH | 2435.00000 9740.00] 2255.00000 9020.00] 2455.00000 9820.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
1 | | I
0130 732508 3920.000 TON | 20.55000 80556.00| 25.00000 98000.00| 28.80000 112896.00
TOPSOIL, MODIFIED | | |
0140 734013 38035.000 SY | 0.24000 9128.40] 0.23000 8748.05] 0.36000 13692.60
| | |

PERMANENT GRASS SEEDING, DRY GROUND



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/03/08
PAGE 002 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE CONVERSION ROADS I, SOUTH, 2009
CALL ORDER 002 CONTRACT 1ID 29-069-01.01 COUNTIES SUSSEX
LETTING DATE 09/09/08 DISTRICT
SET-ASIDE
| ( 3 ) I ( 4 ) I ( 5 )
| HARMONY CONSTRUCTION INC |PENNSY SUPPLY INC/DBA TILCON |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0150 735534 38035.000 SY | 0.45000 17115.75| 0.45000 17115.75| 1.25000 47543.75
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0160 742502 2695.000 HOUR | 32.85000 88530.75| 32.85000 88530.75| 32.85000 88530.75
FLAGGER, SUSSEX COUNTY, STATE | | |
0170 742516 476.000 HOUR | 47.63000 22671.88]| 47.63000 22671.88]| 47.63000 22671.88
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0180 748015 446 .000 SF | 4.32000 1926.72] 7.25000 3233.50] 4.35000 1940.10
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0190 748019 18105.000 LF | 0.22000 3983.10] 0.15000 2715.75] 0.50000 9052.50
TEMPORARY MARKINGS, PAINT, 4" | | |
0200 748506 103180.000 LF | 0.38000 39208.40] 0.34000 35081.20] 0.38000 39208.40
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0210 748541 600.000 LF | 1.08000 648.00| 2.50000 1500.00] 1.10000 660.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, 4" | | |
0220 748542 600.000 LF | 1.62000 972.00] 3.50000 2100.00] 1.65000 990.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, 6" | | |
0230 758000 23.000 SY | 35.00000 805.00] 26.00000 598.00] 26.00000 598.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0240 761001 3254.000 sSY | 12.00000 39048.00] 7.25000 23591.50] 9.50000 30913.00
BUTT JOINTS, HOT MIX | | |
0250 762001 4133.000 LF | 1.50000 6199.50] 2.75000 11365.75| 1.50000 6199.50
SAW CUTTING, HOT MIX | | |
0260 762002 40.000 LF | 15.00000 600.00] 5.05000 202.00] 16.50000 660.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0270 763000 LUMP | 54000.00000 54000.00| 40853.15000 40853.15| 38500.00000 38500.00
INITIAL EXPENSE | |
0280 763500 LUMP | 45000.00000 45000.00| 73447.14000 73447.14| 37900.00000 37900.00
MAINTENANCE OF TRAFFIC | | |
SECTION TOTALS | S 2,732,665.85] S 2,747,043.12] S 2,889,187.03
—————————————————————————————————————————— e e
CONTRACT TOTALS | S 2,732,665.85] S 2,747,043.12] S 2,889,187.03

DBE GOALS




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/03/08
PAGE 002 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : CONVERSION ROADS I, SOUTH, 2009
CALL ORDER : 002 CONTRACT 1ID 29-069-01.01 COUNTIES : SUSSEX
LETTING DATE : 09/09/08 DISTRICT
SET-ASIDE
I ( 6 ) I ( 7 | ( 8 )
|[MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
SECTION 0001 Category 0001
| | |
0010 209006 190.000 CY | 30.00000 5700.00] 47.00000 8930.00] 35.00000 6650.00
BORROW, TYPE F | | |
0020 211002 1690.000 LF | 2.25000 3802.50] 0.53000 895.70] 0.55000 929.50
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(GUARDRAIL) | | |
0030 302005 522.000 TON | 31.00000 16182.00| 30.00000 15660.00| 33.50000 17487.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0040 302008 260.000 cCY | 57.00000 14820.00| 62.00000 16120.00| 63.50000 16510.00
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0050 401644 23984.000 TON | 94.00000 2254496.00| 91.40000 2192137.60] 95.60000 2292870.40
SUPERPAVE, TYPE C HOT-MIX, 115 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0060 401666 320.000 TON | 130.00000 41600.00| 105.00000 33600.00] 94.00000 30080.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0070 401669 885.000 TON | 130.00000 115050.00| 80.00000 70800.00] 83.00000 73455.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, WEDGE | | |
0080 401696 275.000 TON | 11.00000 3025.00] 28.00000 7700.00] 24.00000 6600.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0090 406001 14598.000 SYIN | 2.25000 32845.50] 2.00000 29196.00] 1.20000 17517.60
HOT-MIX PATCHING | | |
0100 710001 2.000 EACH | 750.00000 1500.00] 800.00000 1600.00] 1600.00000 3200.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0110 720050 1490.000 LF | 22.00000 32780.00] 20.60000 30694.00] 21.00000 31290.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | |
0120 720585 4.000 EACH | 2500.00000 10000.00| 2400.00000 9600.00] 2500.00000 10000.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
1 | | I
0130 732508 3920.000 TON | 27.00000 105840.00| 25.00000 98000.00| 25.30000 99176.00
TOPSOIL, MODIFIED | | |
0140 734013 38035.000 SY | 0.25000 9508.75] 0.25000 9508.75] 0.31000 11790.85
| | |

PERMANENT GRASS SEEDING, DRY GROUND



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/03/08
PAGE 002 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : CONVERSION ROADS I, SOUTH, 2009
CALL ORDER 002 CONTRACT 1ID 29-069-01.01 COUNTIES SUSSEX
LETTING DATE 09/09/08 DISTRICT
SET-ASIDE
I ( 6 ) I ( 7 ) [ ( 8 )
|[MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——————
0150 735534 38035.000 SY | 0.50000 19017.50| 0.48000 18256.80| 0.49000 18637.15
SOIL RETENTION BLANKET MULCH, TYPE 4 | [ [
0160 742502 2695.000 HOUR | 32.85000 88530.75| 32.85000 88530.75| 32.85000 88530.75
FLAGGER, SUSSEX COUNTY, STATE | [ |
0170 742516 476.000 HOUR | 47.63000 22671.88]| 47.63000 22671.88]| 47.63000 22671.88
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | [ [
0180 748015 446 .000 SF | 8.50000 3791.00] 8.00000 3568.00] 3.30000 1471.80
PERMANENT PAVEMENT STRIPING, | [ |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | [ [
0190 748019 18105.000 LF | 0.30000 5431.50] 0.16000 2896.80] 0.35000 6336.75
TEMPORARY MARKINGS, PAINT, 4" | [ [
0200 748506 103180.000 LF | 0.40000 41272.00| 0.36000 37144.80] 0.35000 36113.00
PERMANENT PAVEMENT STRIPING, EPOXY | [ [
RESIN PAINT, 4" | [
0210 748541 600.000 LF | 2.25000 1350.00] 2.65000 1590.00] 4.00000 2400.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | [ [
PAVEMENT MARKINGS, 4" | [ |
0220 748542 600.000 LF | 3.40000 2040.00] 3.70000 2220.00] 6.00000 3600.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | [ [
PAVEMENT MARKINGS, 6" | | |
0230 758000 23.000 SY | 60.00000 1380.00] 50.00000 1150.00] 70.00000 1610.00
REMOVAL OF EXISTING PORTLAND | [ [
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | [ [
ETC. | | |
0240 761001 3254.000 sSY | 2.25000 7321.50] 13.00000 42302.00| 10.00000 32540.00
BUTT JOINTS, HOT MIX | | |
0250 762001 4133.000 LF | 2.00000 8266.00] 3.20000 13225.60| 1.00000 4133.00
SAW CUTTING, HOT MIX | | |
0260 762002 40.000 LF | 30.00000 1200.00] 12.00000 480.00] 7.00000 280.00
SAW CUTTING, CONCRETE, FULL DEPTH | [ [
0270 763000 LUMP | 60000.00000 60000.00| 124300.00000 124300.00| 101896.32000 101896.32
INITIAL EXPENSE | [
0280 763500 LUMP | 18850.00000 18850.00| 73960.00000 73960.00| 70000.00000 70000.00
MAINTENANCE OF TRAFFIC | [ |
SECTION TOTALS | S 2,928,271.88]| S 2,956,738.68]| S 3,007,777.00
—————————————————————————————————————————— —————————————————
CONTRACT TOTALS | $ 2,928,271.88] $ 2,956,738.68] $ 3,007,777.00

DBE GOALS




